



Phaelung Rural Municipality
Office of Rural Municipal Executive
Thoklimba, Panchthar, Province No 1.

Date :- 2021/06/27

Subject: For Bid Addendum (Correction)

Dear Sir/Madam,

With respectfully we are apologies for being mistake in e-biding of Contract ID No PHRM/NCB/WORKS/2077/78-14 which was published on 24th June, 2021 and due to some error in viewing of E-bid addendum which is corrected on 27th June,2021 so that's why we are notify all the respected bidders to follow this notice.

Karuna
2067/03/15
Karuna Nepal

नि. Chief Executive Officer



Bid Addendum Report

Phalelung Rural Municipality, Panchthar

Phalelung Rural
Municipality, Panchthar Thoklimba
Panchthar
Province
OneNepal

Addendum No: 2

Published On: 27-06-2021 12:41

Invitation No:

PHRM/NCB/WORKS/2077/78-14

Dated On: 24-06-2021 00:00

Donna
आसकीय अधिकृत

Following changes are made in the bid document



Chapter: General Information

Sl. No.	Relavant Clause No / Name	Existing Clause	Modified Clause
1	Minimum Average Annual Construction Turnover of the best 3 years within the last 10 years	70% of total estimated amount of Project	65% of total estimated amount of Project
2	Minimum Work experience of similar size and nature	at least bidders have a experience in construction of Similar Kind of Buildings and have a cost of NRs.10,00,00,000 /-	<ul style="list-style-type: none"> • Participate as contractor, Subcontractor at least in one building project in hilly region of NRs.7,50,00,000 /- which has been complete with in a single year. • The Similar Nature of Building Should contain 300 cum of masonry Works • The Similar Nature of Building Contains 2% of RCC Quantity • Anti-Bacterial Coating 3000 sqm
3	Joint Venture	Contractor's proposed subcontracting : Maximum percentage of subcontracting permitted is 5% of the total contract amount	Contractor's proposed subcontracting : Maximum percentage of subcontracting permitted is 25% of the total contract amount
4	Bid Security	NRs 0	NRs. 28,20,000/-

प्रशासकीय अधिकृत